DOT_RGGBO5

PS&E JOB NO: 99B019

* ok *

Bl D TABULATI ON REPORT
REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

DATE: 12/ 07/ 1999
TIME: 14:11

BI DS OPENED ON : Dec 16 1999

CONTRACT NO: 005787 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0701
HY SR 002,097.2 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE SR 2 & SR 97 BASI N PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., |
ROCKY REACH DAM TO ORONDO 320 RIVERVIEWRD S 3515 CHELAN HWY - 98801- 9622
99B019 98802- 5300 PO BOX 99
PROJECT . NH9999(313) WENATCHEE WA 98807162¢ WENATCHEE WA 98807009¢
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
100, 198. 06 30, 000. 00 10, 900. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
27, 000. 00 5, 500. 00 16, 000. 00
3 REMOVI NG GUARDRAI L ANCHOR
19. 0000 EACH 200. 0000 125. 0000 137. 0000
3, 800. 00 2,375.00 2,603. 00
GRADI NG
4 DI TCH NG AND SHAPI NG
1978. 0000 w 2.0000 7.0000 7.0000
3, 956. 00 13, 846. 00 13, 846. 00
DRAI NAGE
5 CONCRETE | NLET
3. 0000 EACH 1, 000. 0000 600. 0000 1, 320. 0000
3, 000. 00 1, 800. 00 3, 960. 00
6 GRATE | NLET TYPE 2
1. 0000 EACH 2, 500. 0000 1, 900. 0000 1, 840. 0000
2, 500. 00 1, 900. 00 1, 840. 00
7 DRAIN PI PE 200 MM DI AM
18. 3000 w 80. 0000 75. 0000 150. 0000
1, 464. 00 1,372.50 2, 745. 00
8 CL. V REINF. CONC. CULV. PIPE 300 MM DI AM
28. 2000 w 100. 0000 120. 0000 180. 0000
2, 820. 00 3, 384. 00 5, 076. 00
9 CONC. PIPE COLLAR
2.0000 EACH 300. 0000 300. 0000 300. 0000
600. 00 600. 00 600. 00
SURFACI NG
10 CRUSHED SURFACI NG TOP COURSE
71. 0000 t 15. 0000 40. 0000 36. 0000
1, 065. 00 2, 840. 00 2, 556. 00



DOT_RGGBO5

PS&E JOB NO: 99B019

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT

* Kk *

DATE: 12/ 07/ 1999
TIME: 14:11

BI DS OPENED ON : Dec 16 1999

CONTRACT NO: 005787 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0701
HY SR 002,097.2 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE SR 2 & SR 97 BASI N PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., |
ROCKY REACH DAM TO ORONDO 320 RIVERVIEWRD S 3515 CHELAN HWY - 98801- 9622
998019 98802- 5300 PO BOX 99
PROJECT . NH9999(313) WENATCHEE WA 98807162¢ WENATCHEE WA 98807009¢
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
11  SHOULDER FI NI SHI NG
22.0200 km 1, 200. 0000 795. 0000 1, 000. 0000
26, 424. 00 17, 505. 90 22, 020. 00
LI QUI D ASPHALT
12 ASPHALT CRS- 2P
200. 0000 t 200. 0000 250. 0000 240. 0000
40, 000. 00 50, 000. 00 48, 000. 00
13 ANTI - STRI PPI NG ADDI Tl VE
EST.
25, 910. 00 25, 910. 00 25, 910. 00
Bl TUM NOUS SURFACE TREATMENT
14 FURNI SHI NG AND PLACI NG CRUSHED SCREENI NG 9.50 TO 2.00 MM
800. 0000 s 38. 0000 20. 0000 44,0000
30, 400. 00 16, 000. 00 35, 200. 00
15 ADDI TI ONAL BROOM NC
20. 0000 HR 50. 0000 65. 0000 120. 0000
1, 000. 00 1, 300. 00 2, 400. 00
ASPHALT CONCRETE PAVEMENT
16 PLANI NG Bl TUM NOUS PAVEMENT
700. 0000 e 7.0000 2. 0000 9. 5000
4, 900. 00 1, 400. 00 6, 650. 00
17 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-3.
810. 0000 t 35. 0000 32. 0000 40. 0000
28, 350. 00 25, 920. 00 32, 400. 00
18 ASPHALT CONC. PAVEMENT CL. A PG 58-3:
25100. 0000 t 29. 0000 27.0000 32. 2500
727, 900. 00 677, 700. 00 809, 475. 00
19 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
22,745.00 22,745.00 22,745.00
20 COMPACTI ON PRI CE ADJUSTMENT
CALC
9, 980. 00 9, 980. 00 9, 980. 00



DOT_RGGBO5

PS&E JOB NO: 99B019
CONTRACT NO: 005787
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 2

HWY : SR 002, 097, 2

TITLE SR 2 & SR 97
ROCKY REACH DAM TO ORONDO
99B019

PRQJECT © . NH9999(313)

COUNTY(S) : DOUGLAS

| TEM
NO.

| TEM DESCRI PTI ON UNIT
EST. QUANTI TY MEAS

WORK ORDER# : XLO701

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

ENGR S. EST
PRI CE PER UNI T/
TOTAL AMOUNT

------- LOW BI DDER

BASI N PAVI NG CO.

320 RIVERVIEWRD S

98802- 5300

VENATCHEE WA 98807162¢
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

DATE: 12/ 07/ 1999
TIME: 14:11

BI DS OPENED ON : Dec 16 1999
AWARDED ON

------- 2ND BIDDER -------

MORRI LL ASPHALT PAVI NG CO., |
3515 CHELAN HWY - 98801-9622

PO BOX 99
VENATCHEE WA 98807009¢
CONTRACTOR NUMBER : 544000

PRI CE PER UNI T/
TOTAL AMOUNT

21

22

23

24

25

26

27

28

29

30

ASPHALT CONCRETE PAVEMENI

ASPHALT CONC. APPROACH
97. 0000 EACH
EROSI ON CONTROL AND PLANTI NG
SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
1.2000 ha
EROSI ON AND SPI LL CONTROL (ESC) LEAD
42.0000 DAY
TRAFFI C
EXTRUDED CURB
2460. 0000 n
BEAM GUARDRAI L TYPE 1
322. 5000 n
BEAM GUARDRAI L FLARED TERM NAL
4.0000 EACH
BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH
BEAM GUARDRAI L BURI ED TERM NAL
14. 0000 EACH
REMOVI NG AND RESETTI NG BEAM GUARDRAI L
105. 0000 n
RAI SI NG EXI STI NG BEAM GUARDRAI L

3289. 6000 hg

150. 0000
14, 550. 00

3, 500. 0000

4,200. 00

2.0000

84. 00

9. 0000

22,140.00

38. 0000
12, 255. 00

2, 000. 0000
8, 000. 00

500. 0000
500. 00

550. 0000
7,700. 00

22.0000
2,310. 00

8. 0000
26, 316. 80

200. 0000
19, 400. 00

2,838. 0000

3, 405. 60

50. 0000

2,100. 00

12. 0000

29, 520. 00

36. 2500
11, 690. 63

1, 875. 0000
7,500. 00

525. 0000
525. 00

605. 0000
8,470. 00

22.5000
2,362.50

7.0000
23,027. 20

275. 0000
26, 675. 00

3, 130. 0000

3, 756. 00

50. 0000

2,100. 00

13. 0000

31, 980. 00

38. 0000
12, 255. 00

2, 000. 0000
8, 000. 00

550. 0000
550. 00

625. 0000
8, 750. 00

24.0000
2,520. 00

7.5000
24,672.00



DOT_RGGBO5

PS&E JOB NO: 99B019

REVISION NO : 1

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

CONTRACT NO: 005787 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0701
HY SR 002,097.2 e LOWBIDDER ------- ------- 2ND BI DDER
TITLE SR 2 & SR 97 BASI N PAVI NG CO. MORRI LL ASPHALT PAVI NG CO. ,
ROCKY REACH DAM TO ORONDO 320 RIVERVIEWRD S 3515 CHELAN HWY -
998019 98802- 5300 PO BOX 99
PROJECT . NH9999(313) WENATCHEE WA 98807162¢ WENATCHEE WA 98807009¢
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
31 REPAIR | MPACT ATTENUATOR
EST.
2, 500. 00 2, 500. 00 2, 500. 00
32 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 1, 000. 0000 2, 000. 0000 1, 100. 0000
1, 000. 00 2, 000. 00 1, 100. 00
33 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
40. 0000 HR 40. 0000 29. 0000 45. 0000
1, 600. 00 1, 160. 00 1, 800. 00
34 FLEXI BLE GUI DE POST
410. 0000 EACH 20. 0000 18. 0000 20. 0000
8, 200. 00 7,380. 00 8, 200. 00
35 RECESSED PAVEMENT MARKER
9. 1000 HUND 900. 0000 1, 100. 0000 1, 100. 0000
8, 190. 00 10, 010. 00 10, 010. 00
36 TEMPORARY PAVEMENT MARKI NG
31100. 0000 w 0. 2500 0. 2000 0. 2500
7,775.00 6, 220. 00 7,775.00
37 1 LLUM NATI ON SYSTEM
L.S.
17, 900. 00 19, 000. 00 20, 000. 00
38 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 3, 000. 0000 1, 500. 0000 1, 500. 0000
6, 000. 00 3, 000. 00 3, 000. 00
39 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1000. 0000 HR 6. 0000 3. 0000 4. 0000
6, 000. 00 3, 000. 00 4, 000. 00
40 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 000. 00 600. 00 550. 00
41 CONTRACTOR PI LOTED TRAFFI C CONTROL
24. 0000 HR 37.0000 32.0000 36. 0000
888. 00 768. 00 864. 00

DATE: 12/ 07/ 1999

BI DS OPENED ON : Dec 16 1999



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 07/ 1999
* % *  BI D TABULATI ON REPORT * * * TIMVE: 14:11
PS&E JOB NO: 99B019 REVI SION NO : 1 Bl DS OPENED ON : Dec 16 1999
CONTRACT NO: 005787 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0701
HY SR 002,097.2 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE SR 2 & SR 97 BASI N PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., |
ROCKY REACH DAM TO ORONDO 320 RIVERVIEWRD S 3515 CHELAN HWY - 98801- 9622
998019 98802- 5300 PO BOX 99
PROJECT . NH9999(313) WENATCHEE WA 98807162¢ WENATCHEE WA 98807009¢
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42 TRAFFI C CONTROL LABOR
2000. 0000 HR 26. 0000 28. 0000 30. 0000
52, 000. 00 56, 000. 00 60, 000. 00
43 TRAFFI C CONTROL VEHI CLE
40. 0000 DAY 42.0000 45. 0000 35. 0000
1, 680. 00 1, 800. 00 1, 400. 00
44 TRAFFI C CONTROL SUPERVI SOR
500. 0000 HR 33. 0000 29. 0000 30. 0000
16, 500. 00 14, 500. 00 15, 000. 00
45 CONSTRUCTI ON SI GNS CLASS A
64. 0000 e 70. 0000 50. 0000 45. 0000
4, 480. 00 3, 200. 00 2, 880. 00
46  DURABLE AERI AL SURVEI LLANCE FULL MARKER
4. 0000 EACH 60. 0000 150. 0000 76. 0000
240. 00 600. 00 304. 00
47  DURABLE AERI AL SURVEI LLANCE 1/2 MARKER
3. 0000 EACH 75. 0000 180. 0000 100. 0000
225.00 540. 00 300. 00
48  DURABLE STRI PE
3600. 0000 w 5. 0000 3. 6000 3. 2500
18, 000. 00 12, 960. 00 11, 700. 00
49  DURABLE DRAI NAGE MARKERS
108. 0000 EACH 9. 0000 22.0000 18. 0000
972. 00 2,376.00 1, 944. 00
50 DURABLE GORE STRI PE
330. 0000 w 8. 0000 8. 5000 7.0000
2, 640. 00 2, 805. 00 2,310. 00
51 DURABLE STOP BAR
117. 0000 w 22.0000 28. 0000 25. 0000
2,574.00 3, 276. 00 2,925. 00
52  DURABLE TRAFFI C ARROW
6. 0000 EACH 80. 0000 135. 0000 60. 0000
480. 00 810. 00 360. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 07/ 1999
B * % *  BI D TABULATI ON REPORT * * * TIMVE: 14:11
PS&E JOB NO: 99B019 REVI SION NO : 1 Bl DS OPENED ON : Dec 16 1999
CONTRACT NO: 005787 REGION NO : 2 AWARDED ON :
VERSI ON NO : 2 WORK ORDER# : XL0701
W SR 002,007.2 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE SR 2 & SR 97 BASI N PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., |
ROCKY REACH DAM TO ORONDO 320 RIVERVIEWRD S 3515 CHELAN HWY - 98801- 9622
998019 98802- 5300 PO BOX 99
PROJECT . NH9999(313) WENATCHEE WA 98807162¢ WENATCHEE WA 98807009¢
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
53 SHORI NG OR EXTRA EXCAVATI ON CLASS B
5. 4000 e 5. 0000 2.0000 10. 0000
27.00 10. 80 54. 00
54 MONUMENT CASE AND COVEF
3. 0000 EACH 250. 0000 200. 0000 100. 0000
750. 00 600. 00 300. 00
55 ADJUST MONUMENT CASE AND COVEF
9. 0000 EACH 120. 0000 110. 0000 110. 0000
1, 080. 00 990. 00 990. 00
56 LOWER MONUMENT CASE AND COVER
1. 0000 EACH 125. 0000 110. 0000 80. 0000
125. 00 110. 00 80. 00
57 ADJUST CATCH BASI M
15. 0000 EACH 200. 0000 135. 0000 250. 0000
3, 000. 00 2,025. 00 3, 750. 00
58  CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
21. 0000 EACH 270. 0000 110. 0000 250. 0000
5, 670. 00 2,310. 00 5, 250. 00
59 ROADSI DE CLEANUP
EST.
25, 000. 00 25, 000. 00 25, 000. 00
60 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00
61 CREDI T/DEBITS - M NOR CHANGES
CALC
-4.00 -4.00 -4.00
62 SPILL PREVENTI ON PLAN
L.S.
2, 000. 00 1, 000. 00 4, 000. 00
63  STRAW BALES
20. 0000 EACH 20. 0000 20. 0000 41. 0000
400. 00 400. 00 820. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 12/ 07/ 1999

TIME: 14:11

PS&E JOB NO: 99B019
CONTRACT NO: 005787
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 2
WORK ORDER# : XLO701

BI DS OPENED ON : Dec 16 1999
AWARDED ON :

W SR 002,007.2 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE SR 2 & SR 97 BASI N PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., |
ROCKY REACH DAM TO ORONDO 320 RIVERVIEWRD S 3515 CHELAN HWY - 98801- 9622
998019 98802- 5300 PO BOX 99
PROJECT . NH9999(313) WENATCHEE WA 98807162¢ WENATCHEE WA 98807009¢
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
64 MAI LBOX SUPPORT TYPE 1-¢
13. 0000 EACH 150. 0000 120. 0000 185. 0000
1, 950. 00 1, 560. 00 2, 405. 00

CONTRACT TOTAL

$1, 366, 910. 86

$1, 208, 587. 13

$1, 397, 732. 00



